STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 08/ 05 IN LOS ANGELES COUNTY I N RR | NVOCLVEMENT 09/ 12/ 05
CONTRACT NUMBER 07-140604 LOS ANAGELES AT VARI QUS LOCATI ONS CONTRACT CCODE 'C '
LOCATI ON 07-LA-10-R11.6/15. 2 12 CONTRACT | TEMS
LI GHTI NG AND SI GN | LLUM NATI ON FEDERAL AID ACI M X037-(126)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGCSALS | SSUED 6 FUND TOTAL HA22 2,473,000 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF BI DDERS 3 ENG NEERS EST 2,057, 868. 00 AMOUNT OVER 1,429, 721. 00 PERCENT OVER EST 69. 48
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,487, 589. 00 1 GOLDEN STATE UTILITY CO 209 634-4981
00401136
P O BOX 2968 FAX 209 634-0196
TURLOCK CA 95381
2 3, 954, 687. 00 2 TERNO | NC 714 228-9631
00862724
15701 HERON AVENUE FAX 714 228-9635
LA M RADA CA 90638
3 5, 365, 050. 00 3 COVET ELECTRIC I NC 818 340- 0965
00681827
7760 DEERI NG AVENUE FAX 818 340-4033

CANOCGA PARK CA 91304



07- 140604 Bl D245

07-LA-10-R1 PAGE 2

09/ 08/ 05 09/ 12/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACE FENCE COVPANY CHAI'N LI NK FENCE AND GATES
15135 SALT LAKE AVENUE
CITY OF I NDUSTRY CA 91746

SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
5426 5TH STREET
FALLBROOK CA 92028

V T ELECTRIC | NC I NSTALL FOUNDATI ON, POLES, LI GHTI NG AND CONDUCTORS
869 W OTH STREET
UPLAND CA 91786

V T ELECTRIC | NC REMOVE POLES AND LUM NAI RES
869 W OTH STREET
UPLAND CA 91786
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PAGE 3

09/ 12/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Bl DDER | D

ACE FENCE COVPANY
15135 SALT LAKE AVENUE
CITY OF I NDUSTRY CA 91746

CALI FORNI A BORI NG
770 N ECKHOFF STREET
CRANGE CA 92868

STATEW DE SAFETY AND SI GNS | NC

522 LI NDON LANE
NI POMO CA 93444

NAME AND ADDRESS

CHAI' N LI NK FENCE

DI RECTI ONAL BORI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NONE

NONE



07- 140604 Bl D245

07-LA-10-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 08/ 05 09/ 12/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 000. 00 3, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 3, 000. 00 3, 000. 00
PROGRAM

3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 17, 500. 00 17, 500. 00

4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 11, 500. 00 11, 500. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 180, 000. 00 180, 000. 00

6 (S) 150608 REMOVE CHAI N LI NK FENCE M 16 37.00 592. 00

7 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 000. 00 2, 000. 00

8 (S) 731502 M NOR CONCRETE (M SCELLANEQUS VB 4 1, 250. 00 5, 000. 00

CONSTRUCTI ON)

9 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 50 195. 00 9, 750. 00
10 802181 1.2 M CHAIN LINK GATE (TYPE CL-1.2) EA 4 900. 00 3, 600. 00
11 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 3,061, 647. 00 3, 061, 647. 00
12 999990 MOBI LI ZATI ON LS LUWP SUM 190, 000. 00 190, 000. 00

TOTAL 3, 487, 589. 00



07- 140604 Bl D245
07-LA-10-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 08/ 05 09/ 12/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 15, 216. 50 15216. 50 8, 000. 00 8000. 00
2 845. 00 845. 00 15, 000. 00 15000. 00
3 23,416. 25 23416. 25 85, 000. 00 85000. 00
4 18, 773. 30 18773. 30 25, 000. 00 25000. 00
5 308, 124. 38 308124. 38 350, 000. 00 350000. 00
6 39. 00 624. 00 100. 00 1600. 00
7 5, 850. 00 5850. 00 10, 000. 00 10000. 00
8 1, 148. 23 4592. 92 1, 500. 00 6000. 00
9 208. 00 10400. 00 150. 00 7500. 00
10 955. 50 3822. 00 1, 500. 00 6000. 00
11 3,492,773. 90 3492773. 90 4,608, 450. 00 4608450. 00
12 70, 248. 75 70248. 75 242, 500. 00 242500. 00
TOT 3, 954, 687. 00 5, 365, 050. 00




